

Tender awarded summary for publishing on DTL website

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
|---|------------------------------|---|----------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|--|----------------------|---|
| S | Tender no | Item/nature of work | Mode of publication of NIT | Date of publication of NIT | Type of bidding (Single/two bid system) | Last date of receipt of tender | No of tender received | No & name of parties qualified after technical evaluation | Nos and name of parties not qualified after technical evaluation | Whether contract awarded to lowest tendered /evaluator on L-1 | Contract no & date | Name of contract or | Value of contract or | Schedule date of completion of contract |
| 1 | DGM (QA&I)/202/09-10/F-6/T-2 | 3 rd party inspection of electrical works, civil works and technical audit of s/stn & lines for the year 2009-10 | News paper/ DTL website | 09.10.09 | two | 26.10.09 | Four | (i) M/s RITES Ltd (ii) M/s PDIL (iii) M/s CEIL (iv) M/s CPRI | Nil | Yes | (i) F/DTL/202/Opr .(Plg.)/Manager (QA&I)II/09-10/F-6/652 Dt. 11.01.10 (For inspection of material (ii) /DTL/202/Opr (Plg.)/Manager (QA&I)II/09-10/F-6/651 Dt. 11.01.10 (For inspection of electrical works & civil works and technical audit) | (i) M/s RITES Ltd (ii) M/s PDIL | Rs 44.84 lac | 10.01.2011 |

[Handwritten Signature]

AM(T)

Manager (QA&I)

[Handwritten Signature]