

Delhi Transco Limited
Manager (T) O&M III, 220 KV S/S Grid Naraina
Near COD Bus Stand N.Delhi-10, Phone No. 25683463

No. F.DTL/206/2011-12/Mgr(T) O&M-III//Q-02/35

Dated:- 29.07.11

CORRIGENDUM

The completion period in Quotation No. F/DTL/206/2011-12/M (T) O&M-III/ Q-02/31 dt. 21.07.2011, in column **no. 7** of the completion period in web notification is to be read as **06 months** instead of 04 months.

Rest of terms and conditions remains the same.

Rajeev Sapra
Manager (O&M)-III

Manager (IT)	For information and with the request to please confirm the display of the same in the DTL tender/quotation web site as the intimation with regard to this have already been sent to your good self through email it.dept@delhitransco.gov.in .
--------------	---