

**DELHI TRANSCO LIMITED**

**Ref.No.** F.DTL/206/F.10/ Q-4/11-12/ MGR(T)LINES-II/199

**Dated:** 18.08.2011

Room No. 6, 1<sup>st</sup> floor,  
220 KV S/Stn. bldg., Naraina,  
COD, Ring Road, Naraina.  
New Delhi-110010

**Corrigendum**

**Sub:** Fixing of earth wire on 400 KV Bamnauli-Ballabgarh Line..

Ref: Enquiry No F.DTL/206/F.10/ Q-04/ 11-12/ MGR (T) LINES-II/ 167 Dt. 03.08.2011  
DTL website Unique No. : DTL-2697-030811

Sir,

Please refer to above mentioned enquiry for the subjected work. In this connection, it is to inform you that the due date of sale, submission and opening of quotation has been extended. Now quotations will be received up to 10:30 a.m. on 29.08.11 and will be opened at 11:30 a.m. on the same day in the Office of DGM (T) OS, 1<sup>st</sup> floor, 220KV Naraina Grid S/Stn. Building, Ring Road, New Delhi-110010. The required schedule and a copy of the General Terms & Conditions of the Contract can be obtained from the office of the Undersigned on any working day upto 4:00 PM on or before 26.08.2011 and can be submitted upto 10:30 am on 29-08-2011. The schedule can also be down loaded from DTL website

Yours faithfully,

Manager (T) 400/220KV O&M (Lines)-II

